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PUBLIC NOTICE

MAG Southwest and Northwest Area Transportation Studies

The Maricopa Association of Governments (MAG) is requesting proposals for two area
transportation studies, to be conducted separately for: (1) the Southwest Maricopa region, which
includes Avondale, Buckeye, Gila Bend, Goodyear, Litchfield Park and Tolleson, and (2) the
northwest Maricopa region, which includes Buckeye, El Mirage, Glendale, Peoria, Surprise,
Wickenburg and Youngtown.  Unincorporated portions of Maricopa County within these areas are
also to be addressed in the studies.  The specific study areas will be finalized at the beginning of each
study.

Each study will be completed in a maximum nine months at a cost not to exceed $250,000, or
$500,000 total.  Each study will be conducted and contracted for individually.  A consultant may
submit proposals for either or both studies.  Copies of both RFPs may be downloaded from
“http://www.mag.maricopa.gov/Newpages/rfp.htm”.

All proposals must be delivered by 1:30 p.m., Thursday, July 26, 2001 to the MAG Office at 302
North First Avenue, Suite 300, Phoenix, Arizona, 85003. Opening of the proposals is scheduled for
2 p.m. in the second floor Ocotillo Room at the same address.  

A pre-proposal conference will be held at 1:30 p.m. on Friday, July 13, 2001 in the Saguaro Room
at the MAG Offices. Interviews if needed will be conducted in the same location on August 14, 2001
for the southwest study, and August 16, 2001 for the northwest study.

For further information contact Chris Voigt or Roger Herzog at (602) 254-6300 or email
cvoigt@mag.maricopa.gov.



SCOPE OF WORK

Southwest Area Transportation Study
MAG Regional Transportation Plan

OVERVIEW

The Maricopa Association of Governments (MAG) is currently in the initial phase of a major
initiative to develop a new Regional Transportation Plan (RTP) that will establish priorities and
funding for major transportation improvements across the region.  Sub-regional or area
transportation studies are being initiated to provide background information and identify
transportation investments for further analysis and consideration in the RTP process.   

An area transportation study is needed for the southwest region, including the jurisdictions of
Avondale, Buckeye, Gila Bend, Goodyear, Litchfield Park, and Tolleson.  This area is experiencing
high growth resulting in increasing needs for new transportation infrastructure.  

The study area for the Southwest Area Transportation Study (SWATS) is roughly 75th Avenue on
the east, I-8 on the south, the County border on the west, and Camelback Road on the north.
Unincorporated portions of Maricopa County within the area are also to be addressed in the study.
The specific study area will be finalized at the beginning of the study.

Close coordination with the transportation study (the Northwest Area Transportation Study, or
NWATS) being conducted concurrently for the area immediately north of this southwest study area
will be required.  The Town of Buckeye is also participating in the NWATS effort.

This study will identify potential multi-modal transportation projects that reflect the specific
conditions and concerns in this sub-regional area.  The identified needs and supporting background
information from the study will help guide future transportation planning for the area.  Major
projects that may be identified in the area study will later be assessed against competing regional
projects as part of the RTP process. 

Agency, public and stakeholder consultation will be a critical ongoing element of the area study. A
comprehensive consultation plan therefore is needed.  Consultation with local agency
representatives, the public, and other major stakeholders will be needed to identify key issues
relating to growth and transportation.  Use of the internet for distributing project information and
receiving feedback will be an essential feature of the consultation process.  In keeping with federal
requirements, the consultation will proactively involve Title VI and Environmental Justice
populations.

The study will review and update as needed socioeconomic and traffic growth projections for at least
two alternative growth scenarios (e.g. trend versus higher growth), identify transportation issues to
be addressed in the study, identify criteria consistent to the extent possible with the RTP process to
be used in the evaluation of transportation investment alternatives, identify and evaluate alternatives
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for major transportation investments to address the identified issues, and to identify potential
roadway, transit and other transportation mode improvements. 

In addition to addressing area transportation issues, the studies will identify where the recommended
improvements are consistent with the current MAG Long Range Transportation Plan (LRTP), and
where changes to it would be necessary in order to implement study findings. 

ISSUES

The issues to be addressed in the study will be the subject of consultation in early stages of the
project, and will only be finalized after that consultation is completed.  Specific issues identified by
the local jurisdictions (Goodyear, Avondale, Buckeye, Litchfield Park, Tolleson, and Gila Bend) in
requesting this study include (not ranked or in order of priority):  

• infrastructure needs and service delivery
• additional capacity on I-10 west of Dysart Road, including a traffic interchange at Bullard

Road and additional HOV lanes west of 99th Avenue.
• Loop 303 improvements to freeway standards north and south of I-10
• high capacity corridors west of Loop 303
• identification of major regional arterial routes
• signage, lighting, fiber optics, sound walls, landscaping for all corridors
• transit services, bus and rail corridors.
• regional interests of the Gila Bend community

Other specific issues identified by local agency representatives in later discussions include (not
ranked):

• Coordination of the various MAG RTP background studies would be important, but
duplication of effort needs to be avoided.

• Right of way protection is important, for road and transit corridors as well as traffic
interchanges.  The study should identify the footprint needed for any recommended
interchanges.  A certain level of design is needed for this purpose.

• Utility coordination - e.g. gas lines, fiber optics.
• A common noise policy, such as is in place in Gilbert, is desired for the southwest

communities.  A common ordinance that is adopted by each municipality is desired.
• Airport impacts on road, transit and other needs should be considered, but airport operations

need not be considered in detail.  Commercial activity (goods movement) is limited at this
facility.  

• Truck traffic / goods movement is important to address.  Can recommend truck routes.
Involve trucking representatives and sand and gravel pit operations representatives. 

• Look at potential new interchanges at Citrus and Cotton Lane.
• Update plans for Loop 303.  It may need to go south to I-8.  An east-west connection with

SR 85 may be needed.  Southwest jurisdictions expect that it initially could be built as an
expressway, with limited access, and eventually it could become a freeway.

• Identify any local improvements needed near system interchanges.
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• Transit issues are important.  A transit high capacity corridor (or corridors) is (or are) desired.
Commuter rail should be addressed.  Preservation of right of way will be important for this.
Rural transit needs should be addressed.

• The GIS database would be useful for future studies.
• Specifically include the MAG CANAMEX Corridor Study, MAG HOV study, and the MAG

Park and Ride Study as well as the previous area studies in the literature review as major
inputs.

• Jurisdictions on the border of the study area should participate in the study process.  Involve
representatives of nearby Native American communities.

• Planning to support use of small utility or neighborhood electric vehicles should be
addressed.

• There is a desire to push the envelope as far as transportation needs for the southwest are
concerned.

General Issues

As noted above, the local jurisdictions requesting the studies have identified some specific issues
to be addressed.  Other possible issues are noted below, in no particular order.  The issues to be
addressed in the study will be a part of the consultant proposal and be the subject of consultation in
early stages of the project, and will only be finalized after that consultation is completed. 

• Major Access Controlled Facilities: Needs for added capacity for freeways, expressways and
parkways should be addressed in the study. 

• Arterial Grid:  Needs and issues are to be identified in the course of the study.  Continuity
of the arterial grid system across jurisdictions, “scalloped” streets, and access control issues
should be addressed.

• Transit: Local bus, express bus, and rail needs and integration with the regional system
should be addressed.  Both fixed route and demand responsive (e.g. dial-a-ride) needs should
be considered. Shared right of way use may be considered.  Park and ride needs including
access to regional roads should be addressed.  Cost-effective alternatives should be
considered.

• Goods Movement: Transport within and through the area should be addressed.  The need for
any truck routes or policies should be specifically addressed.

• Surface transportation needs for any airports should be addressed, but the air traffic or other
operational requirements of the airport itself are not part of the study.

• Utility Coordination - Needs and issues affecting transportation corridors must be addressed.
• Intelligent Transportation Systems (ITS): Needs and issues for all modes should be

addressed.
• Bike and Pedestrian Facilities.  Needs and issues, including possibly design criteria, should

be addressed.  
• Access Control:  Needs and issues along major transportation facilities need to be addressed.

Recommendations for access control policies may be made.
• Right of Way Protection:  The study should address any potential needs for right of way

protection for new or expanded transportation corridors or facilities, including interchanges
and potential transit corridor needs.  Early acquisition opportunities to reduce long term costs
should be identified.



- 4 -

• Safety:  Analyze accident data on specific roadway segments and intersections to be specified
by MAG and the participating jurisdictions.  Make recommendations as appropriate to
improve safety on regional transportation facilities.

• Economic Factors:  As part of a cost-benefit assessment, economic factors should be
addressed.  These factors should also be considered in any recommendations.

C Costs:  Funds are always limited, so costs should be evaluated.  Both capital and operating
and maintenance costs should be considered.  Cost-benefit assessments should be prepared
for each alternative set of recommendations for improvements.

C Staging:  Opportunities to stage critical improvements that fit into a long-term concept and
provide needed flexibility for funding should be addressed.

C Land Use: Transportation-related issues should be addressed.
C Environmental Issues.  Needs and issues satisfying all applicable local, state and federal

requirements should be addressed.  Major visual issues including general landscaping issues
and other aesthetic considerations should be addressed.

• Neighborhood Impacts.  Protection of neighborhoods is an important issue.  Safety, noise and
aesthetics that may be associated with some major transportation projects should be
considered.  Special needs such as elderly mobility should be considered, e.g. elderly
mobility zones.

• Downtown activity centers should be addressed.  However, local community identity should
be maintained.  Local issues should be left to the local jurisdictions to address, although they
may be commented on where warranted.

C Consideration and integration as appropriate of recommendations or concepts from relevant
regional, area and corridor studies, e.g. concepts from the MAG Pedestrian Plan 2000.
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WORK TASKS

The project can be broken down into three phases:  (1) review of existing conditions and trends, and
identification of future transportation demand and issues, (2) develop and evaluate transportation
improvement or investment options, and (3) select and refine a preferred option for consideration
in the MAG RTP process.  Agency, public and other stakeholder consultation is a key consideration
and will occur throughout the project. Coordination with related concurrent studies is also a critical
element.

Project deliverables include working papers for each major task, dra ft and final reports, and an electronic
database.  Extensive use of geographic information systems (GIS) for mapping of project findings is
required.  All transportation system and related data, unless specifically excluded by MAG, that are
developed or assembled for this project should be mapped and provided electronically in agreed standard
database or GIS format. 

Specific tasks are outlined below. 

Task One: Revise Scope of Work

The proposals are expected to include a detailed work plan and schedule for the project.  However,
changes may still be needed at the start of the project, following a field tour and kickoff Forum.  The first
task is therefore to adjust the workplans as needed. As additional changes to the scope of work may also
be needed in the course of the study, the budget for this task should also allow for these additional
changes to the scope or workplan as needed in the course of the project.

Task Two: Consultation

The goal of this task is to develop consensus among all key stakeholders that the study was thorough,
addressed their needs and concerns, provides a vision for the area and results in a plan of investments
for the area that can be implemented.  For this purpose, a detailed agency, public and other stakeholder
consultation plan will be prepared at the start of this project for review and approval by the MAG Project
Manager.  The following outlines requirements for that plan.

The agency, public and other stakeholder consultation plan will be closely linked with the current MAG
RTP consultation  process, the ongoing general MAG public involvement process and, as appropriate,
local jurisdictional consultation processes.  The list of stakeholders should include both private and
public interests.  In addition to general consultation, the plan will address input needed for specific
project work tasks, such as the Major Issues Task.  After the consultation plan including the mailing lists
have been approved by the MAG Projec t Manager, the consultant will implement the plan.  

This task will include: 

• development of a consultation schedule; 
• development of agency, public and stakeho lder involvement techniques, including possibly

surveys, and mailing lists that provide needed input to specific tasks to the project as well as
general feedback, and including means for involving any key stakeholders that may be limited
in their ability to participate otherwise; 
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1
Background information including scopes of work for related studies may be available on the MAG web page, located at
www.mag.maricopa.gov.  

• event and Forum notification (newsletters, paid display advertisements in newspapers, media
coverage, direct mailings, etc.); 

• Forum and meeting presentation materials, displays and notes; and the 
• analysis and reporting of results

The analysis and reporting of results will consider the interests of all residents of the region that may be
affected by the study recommendations.  The consultation plan will therefore be designed to inform and
obtain representative  input from all affected residents.

Extensive use of a state-of-the-art project website to distribute materials such as maps, work ing papers,
Forum or meeting materials and surveys as well as to received feedback is essential.

Title VI and Environmental Justice populations should be proactively consulted, without limiting the
consultation or consideration of the remaining population.  

Task Three: Regional Plan Coordination

Coordination of this area study with the MAG Regional Transportation Plan (RTP) and as appropriate
the other background or area studies being conducted for the RTP is critical1. The objective of this
coordination is primarily to ensure that the direction of this area study remains consistent with that of
the RTP.  This coordination will help ensure that any major project needs identified in this area study
will not be inconsistent with the RTP and will therefore not be limited in their ability to compete for
regional funding under the RTP process.  Two key sub-tasks have been identified for this coordination
effort: documentation of related studies, plans and programs, and coordination and collaboration on the
RTP.

Sub-task 3(a): Document Related Studies, Plans and Programs

Coordination with and recommendation for integration of concepts or policy recommendations from
other related regional, area, corridor studies and programs, including those of local agencies, is required.
A key initial step therefore in this coordination process will be the documentation of existing and
ongoing related studies, plans and programs and their key findings or implications for this area study and
the RTP.  

The identification and acquisition of all relevant studies, plans and programs for this project will be the
responsibility of the consultant.  These other studies includes MAG studies, plans and programs as well
as those from local or other agencies.

In general, document existing studies, plans and programs and their respective findings or implications
for all modes.  Previous, ongoing or planned area, corridor, multimodal, socioeconomic, and
environmental studies should be considered.  Include studies, plans, and programs for roadways, transit
facilities and service, and other modes or related options including bicycle, pedestrian, work at home,
and demand m anagement.  
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Additionally,  develop functional roadway classification, transit service, and alternative mode facility
maps for the existing and planned systems. Aerial  photos may be used to augment the maps. 

Sub-task 3(b): Regional Transportation Plan Coordination and Collaboration

A detailed coordination plan will be prepared at the start of this project for review and approval by the
MAG Project Manager.  The coordination plan will detail the coordination and collaboration activities
with the current MAG RTP process, including its background area studies,  the development of the State
Transportation Plan, and local agencies / plans.  The plan will also address other related studies, plans
and programs identified and reviewed in the documentation sub-task above.

In addition to general coordination, the plan will coordinate specific project work tasks such as the
Major Issues Task with the RTP process.  Coordination of the review of input received from the
consultation process is also required.  After the coordination plan has been approved by the MAG
Project Manager, the  consultant will implement the plan.  

A key element of the coordination with the RTP process will be participation by the consultant in
meetings conducted by MAG with other MAG contractors to assess transportation concepts for
potentially broad or broader application across the region in the RTP.  By collaborating in the area
studies, it is anticipated that the consultants will be able to identify and recommend potential concepts
for broad application across the region.

Task Four: Document Current and Projected Socioeconomic Conditions

Socioeconomic data for the study area should be obtained, reviewed, updated as needed, and
documented and otherwise prepared  for later use in study tasks.  This should be done for both the general
population as well as the required environmental justice and Title  VI populations.

Sub-task 4(a): General Socioeconomic Data

Current Department of Economic Security (DES) socioeconomic data as provided by MAG will be
documented. Additionally, data from the 2000 census will be obtained and used to develop a current
MAG data set, to the  extent feasible. 

Alternative growth projections will be developed and contrasted.  The projections will be used to in later
analysis of future transportation demand.  It is important that both moderate and high growth scenarios
be explored.  The year by which the population targets are reached is secondary to the growth totals for
the purposes of this analysis.  The projections could be based on an allocation of specific total population
and employment targets within the study area, or may rely on an estimate of percentage completion of
build out scenarios for the local communities within the area.  

At least three separate forecast scenarios may be needed: 

(1) moderate growth, which may be based on current plan or trend (which is itself based on DES
county control totals), 

(2) alternative higher growth, and
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(3) Build Out conditions.  

Additional scenarios may be considered.  For example, consultation with business and development
interests may result in suggestions for alternative forecasts to be explored.  Sensitivity analyses may also
be conducted.

The selection of projections should consider and allow for the transportation model exercise in the next
task.  Consistency and coordination with the development of projections for the MAG RTP may be
needed.  Map all of the data into an agreed standard GIS format.

Sub-Task 4(b):  Evaluate Environmental Justice and Title VI

In keeping with federal and state requirements, environmental justice and Title VI named population
groups within the study area will be identified in this task for later consideration in this study in the
evaluation of transportation improvement options.  This consideration will not limit the consultation or
consideration of other populations.  

Comparisons of the population in the study area of the named groups, and any other groups as
appropriate, to regional averages wi ll be made to identify relatively high areas of concentra tion of these
named populations.  Separate GIS-based maps presenting the results of the analysis for each population
group will be prepared.

Compliance with all applicable federal, state and local requirements for this analysis, including to the
extent feasible those contained in draft regulations currently undergoing public review, will be
demonstrated. 

Task Five: Document Current and Projected Transportation Facilities and Conditions

Document current and future transportation facilities and demand for each mode for each of the growth
scenarios (except build out) defined in the previous task.  Develop and implement a data collection plan,
such as roadway counts and turning movements, if needed to support the modeling activities for this
study.  

Modeling for the study will be conducted by MAG staff.  However, all model preparation needed for the
study including socioeconomic data, trip generation files and definition of build networks will be
developed by the consultant and subject to approval by the MAG Project Manager.

One forecast scenario should be based on the existing MAG Long Range Transportation Plan, and not
include new projects to be identified in later tasks in this study.  Build scenarios that include new
projects identified in the course of this study will be specified in later tasks.

Document existing and expected deficiencies existing and planned road, transit and other modal
transportation systems.  Needs may include joint use or joint development opportunities for
transportation system investm ents. 

The review of deficiencies should including level of service, roadway capacity, transit service,
intermodal linkages, bicycle and pedestrian facilities, established design standards, and safety.  For the
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latter, review and analyze accident data to identify potential safety issues to be addressed in later stages
of the study.  

Key data subject to approval by the MAG Project Manager should be mapped in an agreed standard GIS
format.  

Task Six: Identify Major Transportation Issues

Major transportation issues for the study area will be identified and prioritized for the purposes of this
study in this task. In the next task, options for transportation investments will be developed to address
the issues identified and ranked in this task.   

This task will build upon the reviews and socioeconomic and transportation projections developed in
previous tasks, feedback received, and the technical input of the consultants.  Public, agency and
stakeholder consultation will be a key element of this task.  Interviews or surveys with key agency
officials and staff will be conducted prior to an agency and stakeholder workshop to be held to review
the draft Major Issues working paper to be prepared  for this task.  

The consideration of the relative priority of the issues within the study area should also consider the
appropriate time-frames for solutions.  Opportunities for staged or phased construction of recommended
options therefore need to be considered, in order to better position any proposed projects to compete for
available funding.  The issues therefore should be categorized as near (for the five-year program), mid-
(to fifteen years) or long-term (up to twenty years, or more).  

Specific evaluation criteria or performance measures may also be recommended for application in the
next project task in which alternatives for transportation improvements for roads, transit and alterna tive
modes will be developed and evaluated.  These criteria would supplement any other criteria that would
be specified in that task.  

Task Seven: Develop and Evaluate Options

Develop and evaluate options for roadway, transit and alternative mode investments, with the goal of
reaching a consensus and selecting preferred near and long term improvement concepts for the area.  The
options will include a no-build alternative as well as several build alternatives (no less than three) that
address the issues identified  in the previous phase of the study. 

The evaluation and prioritization of projects comprising each improvement option should be conducted
using standard criteria that are consistent with those established or reasonably expected to be considered
for the RTP.  The choice and application (weighting and/or sequencing) of the criteria are subject to
review and approval by the MAG Project Manager before being applied in any evaluations of options
for this study.

The options may be evaluated first based on key criteria, to establish general feasibility.  These would
focus on potential fatal flaw issues, and may include costs, acceptability to local jurisdictions,
environmental issues, previous decisions and commitments, right-of-way needs, and other criteria or
performance standards as agreed. Options with high feasibility will be short-listed for further
consideration.  Modeling may or may not be needed for this initial review.
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The short-listed options will then be evaluated in detail.  The criteria may include those from the initial
evaluation, refined as needed, as well as:  demand, level of service, cost (refined estimates for capital,
operation, and maintenance costs), cost-effectiveness, economic factors and quality of life,
environmental impacts, community impacts, modal choices, service to the under served, feedback
received in consultation, safety, and consistency with regional plans.  All short-listed options will be
modeled.  All applicable local, state and federal requirements should be met in this study, requiring that
the federal and related environmental justice and Title VI requirements be key criteria.

The options are expected to consist of a mix of roadway, transit and other alte rnative mode investments.
Each option will address the freeway system; arterial networks; transit facilities, area of coverage and
service levels; and bicycle and pedestrian facility networks. Key issues such as access control (including
frequency of signalized intersections) and  noise mitigation may also be addressed.  Other related issues,
such as neighborhood traffic control, pedestrian friendly design and parking controls/restrictions, and
special population needs such as elderly mobility may also be discussed for each option but are not a
focus of this study.  Coordination with regional and local transportation and related plans, including
alternative mode plans, is essential.

The roadway options should consider:

• Freeway, arterial or other roadway capacity needs, including new capacity, connectivity, and
arteria l grid continui ty.

• Intersection needs
• Access control
• Intelligent Transportation System (ITS) Applications, including synchronized signalization.
• Goods Movement
• Intermodal connections
• Major Drainage Requirements
• Visual Impacts - Landscaping, Aesthetics, Scenic Corridors
• Right of Way Needs.  Potential cost savings through early acquisition.  Right of way protection

is important, for road and transit corridors as well as traffic interchanges. 

The transit options should consider:

• Fixed-guideway transit
• Right of Way Needs.  Potential cost savings through early acquisition.
• Express bus service (including bus rapid transit)
• Local bus service (major routes including local circulators)
• ITS applications
• Intermodal links, including transit centers and park and ride lots.   Integration with the regional

system.
• Other cost-effective alterna tives, such as vouchers for taxis.

The other alternative mode options should consider: 

• Pedestrian
• Bike and roller-blade
• Localized issues, such as golf cart access.
• Multimodal aspects of road and transit facilities.
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• Right of Way Needs.  Potential cost savings through early acquisition.
• Telecommuting, including telework centers
• Potential ITS applications

In general, extensive use of graphics presenting the options is expected.  Roadway cross-sections will
be needed.  Additional ly, schematics or maps will also be needed for public presentation purposes that
show key features of the options, such as alignment and number / length of lanes for new or improved
roadway facilities, or alignments for new transit facilities.  The results of the evaluations should be
summarized in an matrix.  

The evaluation will result in the selection of a recommended or preferred option for the area.  The
recommended option may be one of the options considered or a combination of options.  The
recommended option will be modeled and costs estimated.  Staging or phasing of the design, right of
way acquisition  and construction of proposed transportation improvement projects or investments
should be addressed in detail.  The benefits of the recommended or preferred option will be summarized.

The regional context for the proposed improvements or set of improvements should also be addressed,
specifically noting where any improvements would require changes to the regional plan or its policies
or priorities.  The goals and policies developed in this task  should reflect these considerations.

Task Eight: Detailed Recommendations

Develop a detailed list of study area or sub-regional priorities for multimodal transportation investments,
to be reviewed and evaluated as part of the RTP process.  Refine the staging or phasing of
implementation of improvements or investments, and develop corresponding cost estimates.  A table
showing the recommended project phases, costs and priorities, along with suggested funding
responsibilities (local, county, regional, and state), will be developed. 

The recommended improvements will be overlaid on aerial photographs. The designs will include
proposed facility additions or other improvements, transit facility and service additions or other
improvements, major drainage facilities, areas of right-of-way acquisition, access control measures,
bicycle/pedestrian facilitie s, and other key features as specified  in the course of the study. 

Develop a summary document to be widely distributed that makes use of high quality graphics and maps
to present the study process including consultation, alternatives considered, recommendations and
underlying bases for the recommendations, costs and project priorities and next steps including input
to the MAG RTP process.

Update the evaluation data for the recommended projects as needed for the RTP.  To the extent feasible,
collect and prepare as needed any additional data known to be needed for the RTP.  Include these  data
in the project database and transmit these data to the RTP project and respond to any initial inquiries on
the data and methodologies from the RTP project.

Task Nine: Prepare Final Report

From the working papers prepared for each task, the final report will be developed.   The final report will
not be a simple compilation of working papers, but will be edited as needed for quality control, requested
revisions, and consistency in presentation, content, detail, graphics, writing style and general readabil ity.



- 12 -

Each working paper and the final report should have an executive summary that is reasonably
comprehensive  and written for a general audience. The draft final report will undergo the  review process
specified below before being submitted to the MAG Regional Council for approval.

DELIVERABLES

A working paper will be prepared for each task.  Each working paper will undergo a review process and
be approved by the MAG Project Manager before being incorporated in whole or in part in the final
report.  The review or approval process is specified below.  The process will include feedback from
consultation at Forums as well as MAG staff review.

Electronic and paper copies are required of all deliverables.  A CD-ROM containing all project materials
will be required.  Electronic formats required are original format (Corel or Microsoft Office document,
standard database or GIS format, or other format as agreed), as well as Adobe Acrobat Portable

Document Format (PDF) files. All documents should be suitable for wide distribution.  All data, unless
specifically excluded by MAG, developed or assembled for this project should be mapped and provided
electronically in agreed standard database or GIS format on CD-ROM(s).

A major project deliverable will be an area transportation database that contains transportation-related
information developed for this project as well as regional data that may in part be provided by MAG,
such as data on regional land  use, freeways, arterial network , and transit services.  The database will be
a deliverable to MAG for later use with its regional GIS applications, and should be designed to be
compatible for this purpose.  Ideally, a new GIS database and application will be developed by this
project.

Potential elements of the database include, for current and future years: aerial photos, transit facilities
and service levels, roadway number of lanes, average daily traffic, costs (separately for capital,
operating, maintenance, and further subcategories, calculated using other data maintained in  the database
such as pavement and structure conditions), bridges and other major struc tures, signalized intersections,
socioeconomic and land use data, right of way, adjacent land ownership, roadway or facility ownership,
ITS implementation, drainage, environmental data, accidents, transit services and ridership, bikeways
and trails, pedestrian level of service (see the MAG Pedestrian Plan 2000 report), intermodal facilitie s,
goods movement facilities including termina ls and other common destinations, programmed and planned
improvements, and other data to be established in  the course of the  study.

The project website to be used for distributing project information and receiving comments will be a
deliverable.  MAG may host the website or be linked to one established by the project.  All external links
will be subject to approval by the MAG Project Manager before being implemented.  All electronic files
including computer code developed for this project or used for the website will be a deliverable to MAG.

Written Deliverables by Task:

1. TASK ONE: Revised Scope of Work

2. TASK TWO: Consultation Plan.  Presentation materials, minutes/notes, project website.

3. TASK THREE: 
(a) Working Paper #1 - Related Studies and Plans
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(b) Coordination Plan.  Presentation Materials, minutes/notes.

4. TASK FOUR: Working paper # 2 - Current and Projected Socioeconomic Conditions

5. TASK FIVE: Working paper # 3 - Current and Projected Transportation Facilities and
Conditions

6. TASK SIX: Working paper # 4 - Major Transportation Issues

7. TASK SEVEN: Working paper # 5 - Identification and Evaluation of Options

8. TASK EIGHT: Working paper # 6 - Detailed Recommendations

9. TASK NINE: Working paper # 7 -  Final report with executive summary. (100 Executive
Summaries, 50 final reports, and 200 copies of the CD-ROM(s) containing the report and
other project materials such as the GIS data and files, and the project website, with a easy to
navigate table of contents page that provides direct links to key sections of project
documents). 

REVIEW PROCESS

Each draft working paper, report or other deliverable will  be delivered to MAG for initial review.  Once
the initial draft has been revised to the satisfaction of the MAG Project Manager, it will be presented for
review at a Project Forum and  other public meetings.  A second revised draft will be delivered to MAG
after considering feedback obtained at the Forum  and other public meetings. 

Quality control and timeliness are key requirements in limiting the amount of review time and number
of revisions needed.  Drafts delivered late or with significant quality control problems may result in the
cancellation of planned events, including Forums or meetings, at the expense of the consultant.



- 14 -

PROPOSAL REQUIREMENTS

PROJECT COST AND SCHEDULE

The notice to proceed is anticipated to be in October 2001.  A complete draft of this project report
shall be submitted no later than nine months after the date of the notice to proceed and should be
completed at the earliest opportunity for input to the MAG RTP.  The total cost of this project
including profit and all applicable fees, expenses and taxes is not to exceed $250,000.

PROPOSAL DELIVERY

1. Ten(10) bound copies of the proposal plus one print-ready copy suitable for photocopying
must be submitted by 1:30 p.m. (MST) on Thursday, July 26, 2001 to:

Chris Voigt, Senior Engineer
Maricopa Association of Governments
302 North 1st Avenue, Third Floor
Phoenix, Arizona  85003

Timely receipt of proposals will be determined by the date and time the proposal is received
at the above address.  Hand delivery is therefore encouraged.  No facsimile or electronic
submissions will be accepted.

All material submitted in response to this solicitation becomes the property of MAG and will
not be returned.

The Proposals will be opened publicly and the name of each proposer will be read at 2:00
p.m. (MST) on Thursday, July 26, 2001 at the MAG Offices, Suite 200, Ocotillo Room, 302
North 1st Avenue, Phoenix, Arizona 85003.

2. Any questions regarding this Request for Proposals should be directed to the MAG Project
Manager, Chris Voigt, at MAG, 302 North 1st Avenue, Suite 300, Phoenix, Arizona 85003.
The Project Manager may be contacted by telephone, at (602) 254-6300; by fax, at
(602) 254-6490; or by email, at cvoigt@mag.maricopa.gov.  Additional information
regarding MAG activities, including Committee meeting schedules, may be found on the
MAG web site (http://www.mag.maricopa.gov). 

3. A pre-proposal conference has been scheduled for 1:30 p.m. Phoenix time on Friday,
July 13, 2001 at the MAG Office, Suite 200, Ocotillo Room, 302 North 1st Avenue, Phoenix,
Arizona.
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PROPOSAL CONTENT

It is required that the proposal:

1. Be limited to a maximum length of fifty (50) pages, including cover letter, résumés, and
appendices.

2. Be prefaced by a brief statement describing the proposer's organization and outlining its
approach to completing the work required by this solicitation.  This statement should
illustrate the proposer's overall understanding of the project.  It should also note any
exceptions to the scope of work as defined by this RFP; in the absence of any such specific
exceptions noted in the proposal, the deliverables for the project shall be at a minimum all
of those specified in this RFP plus any additional deliverables specified in the proposal.

3. Contain a work plan that concisely explains how the consultant will carry out the objectives
of the project.  In the work plan, the proposer should describe each project task and proposed
approach to the task as clearly and thoroughly as possible.  The approach for handling
contingencies including controlling costs should also be noted. 

4. Include a preliminary schedule for the project in bar-chart format.  Indicate all work plan
tasks and their durations.  

5. Contain a staffing plan for the project.  The plan should include the following in table
format:

a. A project organization chart, identifying the consultant project manager.
b. Names of key project team members and/or sub-consultants.  Only those personnel

who will be working directly on the project should be cited.
c. The role and responsibility of each team member.
d. Person-hours spent by each team member and by support personnel on each task

identified in the work plan, including a total for professional hours.
e. Hourly rate for each team member and total cost attributable to each staff member

and task.
f. Percent effort (time) of each team member for the contract period.
g. The role and level of MAG technical staff support, if any support is required.
h. A labor cost allocation budget, formatted as presented in the attachment.

6. Include résumés for major staff members assigned to the project.  These résumés should
focus on their experience in this type of project.

7. Include proposer's recent experience (last five years) in performing work similar to that
anticipated herein.  This description shall include the following:

a. Date of project.
b. Name and address of client organization.
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c. Name and telephone number of individual in the client organization who is familiar
with the project.

d. The role played by your firm in the project (lead or subcontractor?).
e. Short description of project, the part of the project for which your company was

responsible, and the percentage of the total project that work constituted.
f.        The names of the primary staff members who worked on the project and whether they

are still affiliated with your firm.

Note additional requirements are specified in the section entitled “Regulatory Requirements”
and in the appendices.

PROPOSAL EVALUATION AND SELECTION PROCESS

1. All  proposals will be evaluated by MAG staff and an evaluation group, with the final
recommendation to the MAG Regional Council for award of the contract to be made by the
MAG Executive Director.  Evaluation criteria include, but are not limited to:

a. Well-defined work plan consistent with program objectives.
b. Clarity of proposal, realistic approach, technical soundness, and enhancements to

elements outlined in this Request for Proposals.
c. Education and relevant experience of personnel in similar studies.  Only those

personnel assigned to work directly on the project should be cited.
d. Proven track record in this area of study.  Proposers should identify the principal

people who worked on past projects and the amount of time they devoted to the work
effort.

e. Availability of key personnel throughout the project effort.  Adequate resources to
handle a project of this scope.

f. Ability and commitment to complete the project within the specified time period,
meet all deadlines for submitting associated work products, and ensure quality
control.

g. Recognition of work priorities and flexibility to deal with change and contingencies.
h. Cost and cost-effectiveness

2. Following a review of the proposals, selected firms submitting proposals may be interviewed
prior to the selection of a consultant.  If interviews are considered necessary, they will be
conducted on August 14, 2001 at Suite 200, MAG Office, 302 North 1st Avenue, Phoenix,
Arizona 85003.  The firms selected for interviews will be contacted one week prior to the
date of the interview, and MAG requires that the consultant project manager participate in
the interview.

3. The maximum estimated time required to complete the draft report for this project is nine
months.
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REGULATORY REQUIREMENTS

1. An audit examination of the CONSULTANT'S records may be required.

2. During the course of the project, a monthly progress report must be submitted within ten (10)
working days after the end of each month until the final report is submitted.  Each report
should include a comprehensive narrative of the activities performed during the month, an
estimated percent complete for each project task, monthly and cumulative costs by task,
activities of and payments to subcontractors, a discussion of any notable issues or problems
being addressed, and a discussion of anticipated activities for the next month.

3. Each firm submitting a proposal is required to certify that it will comply with, in all respects,
the rules of professional conduct set forth in A.C.R.R. R4-30-301 (see Appendix B), which
is the official compilation of Administrative Rules and Regulations for the State of Arizona.

4. Each firm must document within its proposal any potential conflicts of interest.  A conflict
of interest shall be cause for disqualifying a CONSULTANT from consideration or
terminating a contract if the conflict should occur after the contract is made.  A potential
conflict of interest includes, but is not limited to:

a. Accepting an assignment where duty to the client would conflict with the
CONSULTANT’S  personal interest, or interest of another client.

b. Performing work for a client or having an interest, which conflicts with this contract.

c. Employing personnel, who worked for MAG or one of its member agencies within
the past three years.

MAG will be the final determining body as to whether a conflict of interest exists.

5. The firm that is selected will be required to comply with Titles VI and VII of the Civil Rights
Act of 1964.  The contractor will comply with Executive Order 11246, entitled Equal
Employment Opportunity, as amended by Executive Order 11375 and as supplemented in
Department of Labor Regulations (41 CFR Part 60).  The contractor will also be required to
comply with all applicable laws and regulations of the U.S. Department of Transportation.

6. The Maricopa Association of Governments reserves the right to:

a. Cancel this solicitation.

b. Reject any and all proposals and re-advertise.

c. Select the proposal that, in its judgement, will best meet its needs.
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d. Negotiate a contract that covers selected parts of a proposal, or a contract that will
be interrupted for a period or terminated for lack of funds.

7. The Disadvantaged Business Enterprise (DBE) requirements in the Code of Federal
Regulations Title 49, Part 26 will apply to this Contract.  See the Appendix C, “MAG’s Key
DBE Regulatory Requirements”.  A complete copy of MAG’s DBE program is available on
request.

The DBE goal for this contract is 11 percent, and the DBE must be certified by the Arizona
Department of Transportation or the City of Phoenix prior to award of a contract.  It is
important to emphasize that the process for obtaining certification by one of these two
agencies may take 60 days or more.  List of acceptable DBE’s can be obtained by calling the
City of Phoenix at 602-262-6790 or the Arizona Department of Transportation at 602-255-
7761.  The consultant will report monthly regarding the utilization of DBE’s.

The consultant recommended for the project is required to provide a written statement
documenting good faith efforts to meet the goal, if it has not been met.  Examples of good
faith efforts are found an Appendix A of Part 26 in Title 49 of the Code of Federal
Regulations.

If the successful consultant fails to meet the requirements noted above, MAG will provide
the consultant an opportunity for administrative reconsideration prior to awarding a contract.
Based on evidence submitted, through the MAG DBE Liaison Officer (MAG DBELO) to the
MAG Assistant Director, a written determination will be made as to whether or not the
proposer met the goal (or made an adequate good faith effort to meet the goal).

MAG will also include in prime contracts with DBE goal, a provision stating that contractors
shall not terminate a subcontractor for convenience and then perform the work of the
terminated contractor with its own forces, or that of an affiliate without the prior written
consent of the MAG DBELO.  Where a Prime Contractor does terminate a subcontractor, or
when a subcontractor fails to complete its work for any reason, the Prime Contractor will be
required to make good faith efforts to find another DBE subcontractor to substitute for the
original DBE.

8. The CONSULTANT selected to undertake the project will be required to have appropriate
insurance coverage, including: commercial liability, automobile liability, workmen’s
compensation, property, and professional liability.
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SAMPLE LABOR COST ALLOCATION BUDGET FORMAT
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COSTS AND HO URS BY TASK

CONSULTANTS

Person
Direct
Labor
Hourly Rate

1 2 3 4 5 6 7 8 Total
Hours

Total Cost

(NAME) $0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 $00.00

(NAME) $0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 $00.00

(NAME) $0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 $00.00

(NAME) $0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 $00.00

Total Hours 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 $00.00
Total Cost $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Hours Inception to Date 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

REIMBURSABLE EXPENSES EXPENSES BY TASK

Description 1 2 3 4 5 6 7 8 Total Cost

Postage $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Photocopy/Printing $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Travel $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Telephone $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Miscellaneous $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Aerial Photos $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Total Reimbursable Expenses $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

SUBCONTRACTORS HOURS BY TASK

Person
Hourly Rate 1 2 3 4 5 6 7 8 Total

Hours
Total Cost

(NAME) $0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 $0.00

(NAME) $0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 $0.00

Total Hours 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 $0.00

Total Cost $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Hours Inception to Date 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

GRAND TOTAL TOTAL COSTS BY TASK

Description 1 2 3 4 5 6 7 8 Total

Consultant Cost $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Consultant Overhead@ 1.80 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Reimbursab le Expenses $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Subcontractors $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Sub-Total $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Fee@ 0.10 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

GRAND TOTAL $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
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APPENDIX B

ARIZONA ADMINISTRATIVE CODE R4-30-301
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CH. 30 BOARD OF TECHNICAL REGISTRATION R4-30-301

ARTICLE 3.  REGULATORY PROVISION

R4-30-301.  Rules of professional conduct:

A. All registrants shall comply substantially with the following standards of professional
conduct:

1. A registrant shall not submit any materially false statements or fail to disclose any
material facts requested in connection with his application for certification.

2. A registrant shall not engage in fraud, deceit, misrepresentation, or concealment of
material facts in advertising, soliciting, or providing professional services to
members of the public.

3. A registrant shall not knowingly sign, stamp, or seal any plans, drawings, blueprints,
land surveys, reports, specifications, or other documents not prepared by the
registrant or his bona fide employee.

4. A registrant shall not knowingly commit bribery of a public servant as proscribed in
A.R.S. 13-2602, or knowingly commit commercial bribery as proscribed in A.R.S.
13-2605, or violate any Federal statute concerning bribery.

5. A registrant shall comply with all Federal, State, and local building, fire, safety, real
estate, and mining codes, and any other laws, codes, ordinances, or regulations
pertaining to the registrant's professional practice.

6. A registrant shall not violate any State or Federal criminal statute involving fraud,
misrepresentation, embezzlement, theft, forgery, or breach of fiduciary duty, where
the violation is related to the registrant's professional practice.

7. A registrant shall apply the technical knowledge and skill which would be applied by
other qualified registrants who practice the same profession; a contemporary "Manual
of Surveying Instructions" issued by the Bureau of Land Management, United States
Department of Interior and in effect prior to May 23, 1983 to the extent applicable
to that professional engagement.

8. A registrant shall not accept an assignment where the duty to a client or the public
would conflict with the registrant's personal interest or the interest of another client
without full disclosure of all material facts of the conflict to each person who might
be related to or affected by the project or engagement in question.
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9. A registrant shall not accept compensation for services related to the same project or
professional engagement for more than one party without making full disclosure to
all such parties and obtaining the express written consent of all parties involved.

10. Except as provided in Paragraph 11 of this rule, a registrant shall not accept any
professional engagement or assignment outside his professional registration unless:

a. He is qualified by education, technical knowledge, or experience to perform
such work, and 

b. Such work is both necessary and incidental to the work of his profession on
that specific engagement or assignment.

A registered professional engineer may accept professional engagements or
assignments in branches of engineering other than that branch in which he has
demonstrated proficiency by registration, but only if he has the education, technical
knowledge, or experience to perform such engagements or assignments.

11. Except as otherwise provided by law, code, ordinance, or regulation, a registrant may
act as the prime professional for a given project and select collaborating
professionals; however, the registrant shall perform only those professional services
for which he is qualified by registration to perform and shall seal and sign only the
work prepared by him or by his bona fide employee working under his direct
supervision.

12. A registrant shall make full disclosure to all parties concerning:

a. Any transaction involving payments to any person for the purpose of securing
a contract, assignment, or engagement, except for actual and substantial
technical assistance in preparing the proposal; or

b. Any monetary, financial, or beneficial interest the registrant may hold in a
contracting firm or other entity providing goods or services, other than the
registrant's professional services, to a project or engagement.

13. A registrant shall not solicit, receive, or accept compensation from material,
equipment, or other product or services suppliers for specifying or endorsing their
products, goods, or services to any client or other person without full written
disclosure to all parties.

8/31/83 Supp. 83-4
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APPENDIX C

MAG’S KEY DISADVANTAGED BUSINESS ENTERPRISE (DBE)
PROGRAM REQUIREMENTS FOR CONSULTANT CONTRACTS
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MAG’S KEY DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM
REQUIREMENTS FOR CONSULTANT CONTRACTS

The Disadvantaged Business Enterprise (DBE) requirements in the Code of Federal
Regulations Title 49, Part 26 will apply to this contract.  A complete copy of MAG’s DBE
Program is available by request to Rebecca Kimbrough, DBE Liaison Officer, at 602/254-6300.

The Consultant will agree to ensure that DBEs, as defined in 49 CFR 26, have the maximum
opportunity to participate in the performance of contracts and subcontracts financed in whole or in
part with Federal funds provided under this agreement. 

DBE Participation Goal and Reporting:
The DBE participation goal for this contract is 11% of the contract award.  DBEs used for this
contract must be certified by the Arizona Department of Transportation or the City of Phoenix prior
to the award of the contract.  A list of Certified DBE organizations is available at the Civil Rights
Office of the Arizona Department of Transportation or the City of Phoenix.

The Consultant will be required to report monthly on: (1) the utilization of any subcontractors, and
(2) any payments made to subcontractors (DBEs and non-DBEs). 

Requirement for Proposal:
All firms proposing on this project will be required to include a completed “Proposer’s Registration
Form” (See Appendix D) with their proposal.  In addition, a completed Proposer’s Registration Form
must be included with the proposal for any subcontractors used on this project.

General Requirements for Proposals and Contract:
All proposers will be required to include the following information in their proposal and contract:
a.  A clear and concise description of the work that each DBE will perform
b.  The dollar amount of the participation of each DBE firm participating
c.  Written documentation of the proposer’s commitment to use a DBE subcontractor(s)

whose participation it submits to meet a contract goal
d.  If the contract goal is not met, evidence of good faith efforts to meet the goal

Contractor and Subcontractor Assurance:
MAG will incorporate into each contract it signs with a Prime Contractor, and require in each
subcontract (that a Prime Contractor signs with a Subcontractor), the following assurance:

“The Contractor, Subrecipient or Subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract.  The contractor shall
carry out applicable requirements of 49 CFR 26 in the award and administration of
USDOT-assisted contracts.  Failure by the contractor to carry out these requirements is
a material breach of this contract, which may result in the termination of this contract or
such other remedy as MAG deems appropriate.”
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Prompt Payment Provision:
“The Prime Contractor will pay Subcontractors for satisfactory performance of contracts no later
than fourteen (14) calendar days from the date that the Prime Contractor receives payment from
MAG. The Prime Contractor will also return retainage payments to the Subcontractor within fourteen
(14) calendar days from the date of satisfactory completion of work.” 

Prime Contractors must:
C Provide the Subcontractor with the name, address and phone number of the person to whom

all invoices/billings and statements must be sent.
C Pay Subcontractors and suppliers within fourteen (14) days of receipt of payment from MAG.
C Stipulate the reason(s) in writing to the Subcontractor or supplier and to MAG for not

abiding by the prompt payment provision.  Possible reasons include:
1. Failure to provide all required documentation 
2. Unsatisfactory job performance
3. Disputed work
4. Failure to comply with other material provisions of the contract
5. Third-party claims filed or reasonable evidence that a claim will be filed
6. Reasonable evidence that the contract cannot be completed for the unpaid balance of

the contract sum or a reasonable amount for retainage.

Subcontractors must:
C Submit invoices or billing statements to the Prime Contractor’s designated contact person

in an appropriate format and in a timely manner.  The format and the timing of billing
statements must be specified in the contract(s) between the Prime Contractor and the
Subcontractor(s). 

C Notify MAG in writing of any potential violation of the prompt payment provision.

MAG will implement appropriate mechanisms to ensure compliance with the requirements of
all program participants.  The mechanisms MAG may use include, but are not limited to:
1. MAG will notify Subcontractors (DBE and Non-DBEs) of the Prime Contractor’s

responsibility for prompt payment and encourage Subcontractors to notify MAG in writing
with any possible violations to the prompt payment mechanism.

2. Withholding payment from Prime Contractors who do not comply with the prompt  payment
provision noted above, where it has been determined by the MAG DBELO that delay of
payment to the Subcontractor is not justified. 

3.  Stopping work on the contract until compliance issues are resolved.
4.  Terminating the contract.

MAG will verify that the work committed to DBEs, at the time of the contract award, is
actually performed by DBEs.  This will be accomplished by:
1.  Requiring Prime Contractors to report Subcontractor(s) (DBE and Non-DBEs) work

performed in each monthly progress report along with an indication of the number of hours
worked, any costs incurred and the amounts paid to the DBE(s).
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2.  Ensuring that DBE participation is credited toward the overall goal or contract goal(s) only
when payments are actually made to DBE firms.
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APPENDIX D

PROPOSER’S REGISTRATION FORM
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PROPOSER’S REGISTRATION FORM

All firms proposing as prime contractors or subcontractors on Maricopa Association of Governments
(MAG) projects must be registered.  Please complete this form and return it with your proposal.

If you have any questions about this registration form, please call (602) 254-6300.  A listing of all
proposer’s for this project will be available on the business day following the submittal deadline.

1. GENERAL INFORMATION:

Name of Firm:

Street Address:
City, State, ZIP

Mailing Address:
City, State, ZIP

Telephone Number:
Fax Number:
E-mail address:
Web address: 
Year firm was established:

Check all that apply:
Is this firm a prime consultant?  __________
Is this firm a sub-consultant?     __________      Identify speciality:    __________
Is this firm a certified DBE?       _________      If so, by whom?        __________

2. FINANCIAL INFORMATION

Firm’s annual gross receipts (average of last 3 years): 
______ <$300,000
______   $300,000 - $599,999
______   $600,000 - $999,999
______   $1,000,000 - $4,999,999
______ >$5,000,000

Information will be maintained as confidential to the extent allowed by federal and state law.

The undersigned swears that the above information is correct.  Any material
misrepresentation may be grounds for terminating any contract which may be awarded and
initiating action under federal and state laws concerning false statements.

                                                                                                                                                
         Name, Title            Date


